STATE OF CALIFORNIA BID SUMMARY DEPARTMENT

BID OPENING DATE 11/10/11 IN SAN DIEGO AND IMPERIAL COUNTIES

CONTRACT NUMBER 11-266104 FROM SAN DIEGO COUNTY LINE TO
LOCATION 11-IMP-8-R0.0/R10.0 ROUTE 98/8 SEPARATION
HMA PAVEMENT REHABILITATION
DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 5.0%

PROPOSALS ISSUED 12 FUND TOTAL HA22 0

NUMBER OF BIDDERS 2 ENGINEERS EST 11,991,978.00 AMOUNT OVER 1,675,265.00

PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION

1 A) 13,667,243.00 2 GRANITE CONSTRUCTION COMPANY
B) 95 DAYS X 13300 P O BOX 50085

A+B)  14,930,743.00 WATSONVILLE CA 95077-5085

2 A) 13,847,500.10 1 AGGREGATE PRODUCTS INC
B) 150 DAYS X 13300 9500 BEVERLY ROAD

A+B)  15,842,500.10 PICO RIVERA CA 90660

TOTAL NUMBER OF WORKING DAYS

OF TRANSPORTATION BID211
PAGE 1
11/15/11

CONTRACT CODE 'B !

61 CONTRACT ITEMS

FEDERAL AID ACIM-0082-(103)E

95

PERCENT OVER EST 13.97

(NAME/ADDRESS/LOCATION)

831 724-1011
00000089
FAX 831 768-4021

323 558-8000
00698013
FAX 323 558-8055
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BIDDER ID NAME AND ADDRESS
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REMAINING BIDDERS PAGE 2

11/15/11

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

A C DIKE COMPANY
LINCOLN CA

ATLAS FENCE COMPANY
CHULA VISTA CA

CAL-STRIPE INC
COLTON CA

CAL-STRIPE INC
COLTON CA

HURRICANE AND POWAY FENCE COMPANY INC
RAMONA CA

INTERMOUNTAIN SLURRY SEAL
SACRAMENTO CA

PAVEMENT RECYCLING SYSTEMS
MIRA LOMA CA

STATEWIDE SAFETY AND SIGNS
POWAY CA

PLACE AC DIKE

MBGR REMOVAL AND REPLACEMENT

STRIPING AND MARKINGS, STRIPING MOBILIZATION

STRIPING TRAFFIC CONTROL

FENCE REMOVAL AND REPLACEMENT

APPLY RUBBER BINDER, APPLY SCREENINGS, SUB MOBILIZATION

COLD PLANE ROADWAY, ROADWAY EXCAVATION

AREA SIGNS, ROADSIDE SIGNS



11-266104
11-IMP-8-RO
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BIDDER ID NAME AND ADDRESS
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REMAINING BIDDERS PAGE 3

11/15/11
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 VANCE CORPORATION
RIALTO CA

VANCE CORPORATION
RIALTO CA

ITEM 61

ITEMS 6 THRU 8, 10 THRU 18, 21, 23 THRU 26, 28 THRU 59



11-266104 BID211

11-IMP-8-R0O CONTRACT PROPOSAL O F LOW BIDDER PAGE 4
11/10/11 11/15/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 5,000.00 5,000.00
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM 275,000.00 275,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 10,000.00 10,000.00
4 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 2,000.00 2,000.00
PROGRAM
5 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 800.00 800.00
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 7,500.00 7,500.00
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 350,000.00 350,000.00
8 120199 TRAFFIC PLASTIC DRUM EA 66 25.00 1,650.00
9 021705 TEMPORARY SHUTTLE VAN SERVICE LS LUMP SUM 50,000.00 50,000.00
10 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 4,000.00 8,000.00
11 129000 TEMPORARY RAILING (TYPE K) LF 1,100 28.00 30,800.00
12 129100 TEMPORARY CRASH CUSHION MODULE EA 160 115.00 18,400.00
13 150608 REMOVE CHAIN LINK FENCE LF 2,980 7.00 20,860.00
14 150662 REMOVE METAL BEAM GUARD RAILING LF 1,520 9.00 13,680.00
15 150771 REMOVE ASPHALT CONCRETE DIKE LF 102,000 .20 20,400.00
16 021706 REMOVE MILEPOST MARKER EA 40 20.00 800.00
17 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 423,000 1.95 824,850.00
18 190101 ROADWAY EXCAVATION cY 2,530 40.00 101,200.00
19 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 2,000.00 2,000.00
20 370120 ASPHALT-RUBBER BINDER TON 700 1,300.00 910,000.00
21 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 54 850.00 45,900.00
22 375030 SCREENINGS (HOT-APPLIED) TON 5,380 273.00 1,468,740.00
23 390136 MINOR HOT MIX ASPHALT TON 10,300 90.00 927,000.00
24 390140 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 10,400 109.00 1,133,600.00
25 021707 RUBBERIZED WARM MIX ASPHALT TON 46,500 109.00 5,068,500.00
(GAP GRADED)
26 394051 SHOULDER RUMBLE STRIP STA 2,070 13.00 26,910.00
(HMA, ROLLED-IN INDENTATIONS)
27 394060 DATA CORE LS LUMP SUM 15,000.00 15,000.00
28 394071 PLACE HOT MIX ASPHALT DIKE LF 102,000 1.75 178,500.00
29 394090 PLACE HOT MIX ASPHALT SQYD 30,100 5.00 150,500.00
(MISCELLANEOUS AREA)
30 397005 TACK COAT TON 30 1,000.00 30,000.00
31 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) cY 12 2,500.00 30,000.00
32 560248 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 210 14.00 2,940.00
(0.063"-UNFRAMED)
33 560249 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 430 15.00 6,450.00

(0.080"-UNFRAMED)



11-266104 BID211

11-IMP-8-R0O CONTRACT PROPOSAL O F LOW BIDDER PAGE 5
11/10/11 11/15/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
34 560251 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 37 17.00 629.00
(0.063"-FRAMED)
35 560252 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 260 19.00 4,940.00
(0.080"-FRAMED)
36 566011 ROADSIDE SIGN - ONE POST EA 2 475.00 950.00
37 568017 INSTALL ROADSIDE SIGN PANEL ON EA 71 250.00 17,750.00
EXISTING POST
38 800321 CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) LF 4,720 17.00 80,240.00
39 820107 DELINEATOR (CLASS 1) EA 490 55.00 26,950.00
40 820110 MILEPOST MARKER EA 40 60.00 2,400.00
41 820118 GUARD RAILING DELINEATOR EA 310 20.00 6,200.00
42 832001 METAL BEAM GUARD RAILING LF 2,270 22.00 49,940.00
43 839541 TRANSITION RAILING (TYPE WB) EA 12 2,950.00 35,400.00
44 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 9 700.00 6,300.00
45 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 5 2,500.00 12,500.00
46 021708 TERMINAL SYSTEM (TYPE X-TENSION) EA 21 5,500.00 115,500.00
47 840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 148,000 .70 103,600.00
48 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 2,080 1.00 2,080.00
49 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 860 5.00 4,300.00
50 840525 4" THERMOPLASTIC TRAFFIC STRIPE LF 71,600 .20 14,320.00
(BROKEN 36-12)
51 840526 4" THERMOPLASTIC TRAFFIC STRIPE LF 430 .20 86.00
(BROKEN 17-7)
52 840583 6" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 70,700 .65 45,955.00
53 840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 1,180 3.00 3,540.00
54 840608 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 540 .30 162.00
(BROKEN 17-7)
55 021709 4" TWO COMPONENT PAINT TRAFFIC STRIPE LF 33,900 .30 10,170.00
(BROKEN 36-12)
56 840655 PAINT TRAFFIC STRIPE (1-COAT) LF 3,080 1.00 3,080.00
57 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 5,980 1.20 7,176.00
58 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 3,230 3.50 11,305.00
59 850122 PAVEMENT MARKER EA 1,540 11.00 16,940.00
(RETROREFLECTIVE-RECESSED)
60 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 250.00 250.00
SYSTEM ELEMENTS DURING CONSTRUCTION
61 999990 MOBILIZATION LS LUMP SUM 1,347,600.00 1,347,600.00
A) 13,667,243.00

B) 95 DAYS X 13300

A+B) 14,930,743.00



11-266104 BID211
11-IMP-8-RO SUMMARY O F REMAINING BIDDERS PAGE 6
11/10/11 11/15/11
ITEM SECOND
BID AMOUNT
1 33,000.00 33000.00
2 520,000.00 520000.00
3 35,000.00 35000.00
4 1,420.00 1420.00
5 1,200.00 1200.00
6 81,600.00 81600.00
7 1,447,000.00 1447000.00
8 41.00 2706.00
9 13,000.00 13000.00
10 5,950.00 11900.00
11 55.00 60500.00
12 217.00 34720.00
13 5.05 15049.00
14 9.70 14744 .00
15 1.90 193800.00
16 29.50 1180.00
17 2.60 1099800.00
18 35.00 88550.00
19 1,250.00 1250.00
20 1,200.00 840000.00
21 900.00 48600.00
22 188.00 1011440.00
23 62.54 644162.00
24 85.60 890240.00
25 89.20 4147800.00
26 15.50 32085.00
27 24,000.00 24000.00
28 1.75 178500.00
29 2.55 76755.00
30 1,252.00 37560.00
31 3,125.00 37500.00
32 9.60 2016.00
33 10.70 4601.00
34 12.25 453.25
35 13.30 3458.00
36 281.00 562.00
37 91.75 6514 .25
38 29.00 136880.00
39 47.25 23152.50




11-266104 BID211

11-IMP-8-RO SUMMARY O F REMAINING BIDDERS PAGE 7
11/10/11 11/15/11
ITEM SECOND
BID AMOUNT
40 89.70 3588.00
41 17.70 5487.00
42 23.00 52210.00
43 3,075.00 36900.00
44 709.00 6381.00
45 2,555.00 12775.00
46 5,871.00 123291.00
47 73 108040.00
48 1.03 2142.40
49 5.21 4480.60
50 21 15036.00
51 21 90.30
52 67 47369.00
53 3.12 3681.60
54 31 167.40
55 .31 10509.00
56 1.03 3172.40
57 1.23 7355.40
58 3.60 11628.00
59 11.35 17479.00
60 6,000.00 6000.00
61 1,567,019.00 1567019.00
TOT A) 13,847,500.10

B) 150 DAYS X 13300



